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A. Queries and Responses to Standard Tender Document dated November 15, 2023 
 

The following clarifications are applicable to the Standard Tender Document dated November 15, 2023 as well as to mine-specific Tender Documents dated 

November 15, 2023 pursuant to auction under 18th Tranche of auction under the CMSP Act 2015 & auction under 8th Tranche of auction under the MMDR 

Act 1957. 

Sl. 
No. 

Query Response 

1.  Clause 3.3.2 – Description of Tender Process 

To allocate a coal block, how many minimum bidders are required for each block? 

As per Clause 3.3.2(b)(II) of the Tender Document, for the 
coal blocks offered under 18th Tranche of auction under 
CMSP act and 8th tranche of auction under MMDR Act, in the 
event that there are less than 2 Technically Qualified 
Bidders, then no Technically Qualified Bidder shall be 
considered to be a Qualified Bidder, and the tender process 
for the Coal Mine shall stand annulled. 

2.  Clause 3.8 – Schedule of the Tender Process 

a. Most of the blocks are partially explored under the 8th tranche, and needs 
more for assessing the reserves. Hence, The timelines for the 8th tranche and 
second attempt of 7th tranche may  
be extended for one more month. 
 
b. We have already purchased tender documents in respect of two coal blocks 
under the 18th trench. 
As per revised schedule, the last date of receiving written queries is 20.12.2023 
and last date of written request for site visit is 10.1.2024. 
We request you to kindly to extend the date of submission of queries for at least 
15 days i.e. upto 4.1.2024 and site visit upto 20.1.2024. 
We shall be thankful for kind consideration of our request. 

The schedule of the auction process has already been 
uploaded on the MSTC Platform. In case of any revision in 
the schedule of the tender process, the updated schedule 
will be uploaded on the MSTC website. Bidders are 
requested to regularly visit MSTC for updates. However, in 
case at any point in time you are having any query, the same 
may kindly be sent to the office of Nominated Authority at 
nomauthority.moc@nic.in for seeking the response. 

3.  Clause 3.10 – Periodic Payments by the Successful Bidder 

a. We understand that computation of Monthly Payments is based on the actual 

grade of coal sold to the consumers based on Quality Report for each shipment or 

For the purpose of Monthly Payments, the relevant grade of 
coal shall be the grade of coal for which the statutory royalty 
is payable during the month. Monthly Payments shall be 
payable in accordance with the terms of the Agreement. 

mailto:nomauthority.moc@nic.in
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Sl. 
No. 

Query Response 

transaction and not the average grade of the coal block declared by CCO. Kindly 

also clarify when the obligation of payment of Monthly Payment cease to exist. 

 

b. Please clarify the applicable law by which the statutory dues like royalty, 
contribution to NMET and DMF should be paid. 
 
c. In addition to the payments specified in Clause 3.3.2(h), the Successful Bidder 
will be required to pay revenue on monthly basis to the State Government. Please 
clarify through illustration whether we have to consider the latest NCI price if the 
Latest NCI price is higher than the notional price. 

 
 
 
b. The Royalty and Taxes shall be paid as per applicable laws. 
 
 
c. As per Clause 3.10 of the Tender Document, the Successful 
Bidder will be required to pay revenue on monthly basis to 
the State Government (the “Monthly Payment”) which shall 
be determined as product of 
a) Final Offer; 
b) Total quantity of coal on which the statutory royalty 
is payable during the month; and 
c) Notional Price or Actual Price, whichever is higher. 
Notional Price shall mean the price arrived at after adjusting 
the Representative Price with sub-index of National Coal 
Index or National Lignite Index, as applicable, of the relevant 
basket of coal grade(s) on the date on which royalty becomes 
payable. 
 
Illustration for calculation of the Revenue Share payable has 
already been provided in the tender document. 

4.  Clause 4.1 – Eligibility Conditions 

a. OCL was previously owned by the Dham group and had a long lease (for 30 
years from the Ministry of Coal from 2016) of coal mine popularly as the 
“Ardhagram Coal Mine”. OCL had become bankrupt and as per MoC and had 
certain defaults under the coal lease agreement. Termination notice was 
provided by nominated authority. 
In the meantime OCL had undergone corporate insolvency resolution process 
under the Insolvency and Bankruptcy Code, 2016 under which process 
pursuant to a successful resolution plan implementation, OCL’s control is now 

 
1a. The stated query is company specific and is being 
examined. The response to the query shall be provided 
separately. 
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vested with a financially sound new management. OCL had challenged the 
termination of the lease and a stay has been granted by the relevant court on 
the termination order and the matter is subjudice. 
 
The Supreme Court has upheld the principle of extinguishment of past liability 
by interpreting Section 31 of IBC to mean that once the resolution plan had 
been approved by NCLT it would be binding on all stakeholders as it is and no 
past liabilities or claims could surface subsequently, OCL can start from a clean 
slate. Our query is whether under the aforesaid circumstances will affect 
OCL’s eligibility to bid for the coal mines under auction/tender process or will 
it be held ineligible for any of the aforesaid facts to bid for the coal blocks? 

 
b. Kindly clarify if a JV company was registered with MSTC before September 

2018 and the same JV Company is going to participate in this coal block 
auction process, there is any requirement of a fresh registration while 
participating the same company as Joint Venture. 

 
 
 
 
 
 
 
 
 
 
 
 
 
1b. If the composition of the JV partner companies remains 
unchanged i.e. if they are the same legal entity, no fresh 
registration is required. 

5.  Clause 5.2 - Change in control and transfer  

a. For fully explored mines, the lock-in period shall be till 1 year from the date of 

issuance of Vesting Order / Allocation Order. There shall not be any restrictions 

for Change in Control for fully explored mines and hence the Lock-In period for 

fully explored mines shall also be till 1 year from date of issuance of Vesting Order 

/ Allocation Order. Any Change in Control will still prevail to be in accordance with  

Applicable Laws. 

 
a. As per Clause 5.2.1 of the Standard Tender Document, the 
lock-in period for fully explored coal mine shall be till the 
execution of Mining Lease or order by the Central 
Government under Section 11 (1) of the CBA Act, 1957, as 
the case may be. 

6.  Clause 9.1 - Mandatory Work Program for Partially Explored Mines -   

a. Mandatory Work Programme (MWP) for partially explored blocks shall be in 
terms of scope of work only i.e. in "meterage of exploration" along with other 
works mentioned in the MWP. It shall not be based on the concept that actual 
expenses incurred shall be higher than the "estimated exploration expenses" 
given in the tender document. Successful Bidders may get the exploration and 

The Mandatory Work Program shall be as per Clause 9.1 of 
the Standard Tender Document 
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other works mentioned in the MWP undertaken at rates lower than those 
considered by MoC to compute the "estimated exploration expenses".  
Hence, the MWP shall be "scope of work" based and not "cost" based. 

7.  Clause 9.3 – Revision in Mining Plan upon allocation 

a. Mine Plan with PRC lower than that mentioned in the mine summary (tentative 

PRC) shall be acceptable for approval. 

Downward revision in the PRC is not allowed as of now. As 
per Clause 9.3 of the Tender Document, upon allocation of 
the Coal Mine, the Mining Plan may be revised by the 
Successful Bidder, in accordance with the Guidelines for 
Preparation, Formulation, Submission, Processing, Scrutiny, 
Approval and Revision of Mining plan for the coal and lignite 
blocks issued vide Office Memorandum F. No. 
34011/28/2019-CPAM dated May 29, 2020, as may be 
amended. However, as per Clause 9.2 of the Tender 
Document, the Successful Bidder shall ensure that the 
scheduled coal production as per the approved Mining Plan 
is equal to or more than the Production Schedule 

8.  Clause 9.4 - Flexibility in Production  

a. Since the coal block is offered for commercial sale, Bidder can produce and sale 

based on the market condition. Hence minimum production requirement should 

be reasonable. If there is market, it would be in interest of Bidder to produce. In a 

financial year, the Successful Bidder shall produce coal not below 50% of 

scheduled production for that financial year as per the Mining Plan subject to the 

condition that in any 3 financial year block the Successful Bidder shall not produce 

coal less than 65% of scheduled production for the 3 financial year block as per 

the Mining Plan. Further, the three year average would calculated based on the 

current year and previous 2 year with respect to any year. 

The flexibility in production shall be as per Clause 9.4 of the 
Standard Tender Document. 

9.  Clause 9.5 - Relinquishment of Partially Explored Mine 

a. Purpose of auctioning Partially Explored Block is to establish reserve and then 

undertake mining. In exploration, some areas may not have sufficient economic 

potential and hence relinquishment of Part area shall be allowed. 

5a. As per Clause 9.5.1(ii) of the Tender Document, after 
completing the prospecting operations as per the Mandatory 
Work Program and preparing the Geological Report, 
acceptable to the Central Government, the Successful Bidder 
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b. Bidder should be allowed to relinquish mine even if it doesn't complete 

Mandatory Work Program if it is established based on the part exploration that 

property is not technically feasible to exploit. 

may relinquish any part of the Coal Mine having non-coal 
bearing area or coal bearing area which is technically non-
viable to explore (subject to approval of MoC) after 
submitting all reports, studies and other documentation 
related to the geological prospecting/ exploration. Such 
partial relinquishment shall be subject to Central 
Government’s approval of the detailed report submitted by 
the bidder. However, there will be no change in the upfront 
amount, Performance Security and PRC of the coal mine as 
determined at the time of auction. 
 
5b. As per Clause 9.5.1 (i) of the Tender Document, after 
completing the prospecting operations as per the Mandatory 
Work Program and preparing the Geological Report, 
acceptable to the Central Government, the Successful Bidder 
may relinquish the Coal Mine (subject to the approval of 
Central Government) after submitting all reports, studies 
and other documentation related to the geological 
prospecting/ exploration of the area to the Nominated 
Authority and the State Government. In such an event, no 
penalty shall be levied and the Performance Security of the 
Successful Bidder shall be returned in accordance with the 
Agreement 

10.  CMDPA Clause 5.2 – Payment of the Upfront Amount 

New CMDPA Clause 5.2.1 –  

a. In case of partially Mines, the tender document and CMDPA are silent on the 

adjustment to Upfront Amount and Performance Security if actual grade of 

Mineable coal is found to be lower than MoC declared grade upon completion of 

exploration and preparation of Geological Report. 

 

Once the block gets explored and mining plan gets approved, 
the Upfront Amount and Performance Security shall be 
calculated same as fully explored mines as per the provisions 
of the Tender Document. 
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New Clause  
Clause 5.2.1 (a) in CMDPA 
 
In case of Partially Explored Mines, if actual grade of Geological Reserves in the 

approved Geological Report (upon completion of Exploration) is found to be 

different than the Coal Grade at the time of auction, the value of Upfront Amount 

and Performance Security shall be adjusted considering the Grade of Geological 

Reserves as per approved Geological Report. 

11.  CMDPA Clause 11.2 – Authorisations 

a. The Successful Bidder has to obtain and maintain all Governmental Approvals 
required for conducting the mining operations at the Coal Mine and 
performing its obligations under this Agreement. 

Certain mines are located in areas with forest cover and geological difficulties 
which may attract imposition of additional conditions/obligations in various 
clearances, the cost of which may not be factored during the bidding stage.  
 
However, there is no provision in the CMDPA to cater the cost of imposition of 

additional conditions/obligations in any Governmental Approvals, if any, required 

by the authorities or change in law (For eg. – mining restrictions). 

It is responsibility of the Successful Bidder to conduct due 
diligence. The Successful Bidder shall be responsible for 
obtaining clearance/ approvals etc. in accordance with 
Applicable Law, at its own costs. 

12.  CMDPA Clause 12.1 – Contractors and Sub-Contractors 

a. The contractual arrangement is business confidential information between 

Owner and Contractor and thus should not be asked. MoC may take relevant 

declaration to comply with law. 

As per Clause 12.1 of Agreement, Successful Bidder shall 
provide a duly certified copy of any agreement with any 
contractor in relation to the mining operations at the Coal 
Mine to the Nominated Authority within fifteen Business 
Days of its execution. 

13.  CMDPA Clause 22 – Insurance 

a. Please list out all types of Insurance which  MoC has contemplated from the 
Successful Bidder to maintain during Development and Operation stage.  
 

As per good industry practices and Applicable Law. 



                                                                            Auction of Coal Mines for Sale of Coal – Queries & Responses 

Page 8 of 18 
 

Sl. 
No. 

Query Response 

Also kindly clarify what does it mean by "(including deductibles, co-insurance and 

self-insurance, if adequate reserves are maintained with respect thereto)" 

14.  CMDPA Clause 23 – Accounts and Audit 

To delete 23.2 - Appointment of Auditor. 

The provision of Clause 23 of Agreement shall be applicable. 

15.  CMDPA Clause 25 – Event of Force Majeure 

a. Delay in granting regulatory approvals should be considered Force Majeure 

Events of Force Majeure shall be as per Clause 25 of 
Agreement. 

16.  CMDPA Clause 26.3 – Termination 

a. Forfeiture of Performance Security and other payments should not be 

applicable to Successful Bidder who surrender the mine in case of unviability due 

to economic, technical or any other reason, or due to presence of poorer grade 

and lesser reserves than as notified by MoC or for any reasons beyond control of 

Successful Bidder. 

The Termination clause shall be as per Clause 26.3 of the 
Agreement 

17.  Exploration Status: 

a. Such coal block has a Peak Rated Capacity and mine plan is also prepared based 
on earlier block boundary. Considering the new block boundary and exploration 
required to be done in additional block area, whether Mine Plan with reduced 
Peak Rated Capacity can be prepared and submitted for approval. Kindly confirm. 
 
b. Such block where additional unexplored area is added to an explore block shall 
be considered as a "Partially Explored" block. 
 
c. Such Partially Explored block shall have to comply with the relevant tender 

provisions including Mandatory Work Programme, Lock-In Period, relinquishment 

of part area or whole coal mine. Please confirm. 

Such block where unexplored area is annexed with 
explored area, the revised exploration status of the block in 
general will be Partially Explored. 
a&b. This would be as per the prevailing provisions of 
the MoC Guidelilnes of Preparation of Mining Plan. 
 
 
 
 
 
c. Compliance will have to be as per the terms and 
conditions of the tender document. Revised Mining Plan 
will have to be prepared according to the MoC guidelines. 

18.  Land: 

In case of Orissa blocks, the land required for mining will be provided by 

IDCO/IPICOL or the successful bidder has to buy directly from the land owners? 

Land acquisition by the successful bidder will have to be 
done as per the prevailing laws/ guidelines of the concerned 
state Government. 
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19.  Mine Dossier: 

a. In case of any change or update in information or data present in the mine 

summary/mine dossier for any block, it shall be notified by some means either 

through notices on web site or through e-mail to bidders or by any other 

appropriate manner. 

 

b. Exhaustive details of coal blocks should be made available to bidder, there are 

some instances where complete Geological Report data was not made available. 

Any change or update in the mine dossiers for any coal mine 
is already being notified through MSTC portal. Further, Mine 
Dossiers for all the coal mines have been uploaded on the 
MSTC portal. It may be noted that the Mine Dossier of the 
Coal Mine is being provided only as a preliminary reference 
document to the prospective Bidders, who are expected to 
carry out their own surveys, investigations and other 
detailed examination of the Coal Mine before submitting 
their Bids. Nothing contained in the Mine Dossier shall be 
binding on the Nominated Authority nor confer any right on 
the Bidders, and the Nominated Authority shall have no 
liability whatsoever in relation to or arising out of any or all 
contents of the Mine Dossier 

20.  Payments: 

a. We understand that payment of these costs are inclusive of GST, any other 

taxes, duties, levies etc. Please clarify the same. 

Upfront Amount is calculated as per the methodology 
specified in the Tender Document and is exclusive of any 
taxes. The Fixed Amount components have been provided to 
the prospective Bidders, where it has been mentioned 
whether they are inclusive or exclusive of taxes. Estimated 
exploration expense has been provided in mine specific 
Tender Document of Partially Explored Coal Mines without 
any applicable taxes. Taxes and duties, if any, shall be 
payable by the Successful Bidder as per Applicable Law. 
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No. 

Name of 
Mine 

Query Response 

1.  

Brahmani 

1. Mine Dossier: 
1a. The paid documents cannot be downloaded, it is appearing "FILE 
DOES NOT EXISTS" 

Paid Mine dossiers have been uploaded on the MSTC 
website. In case of facing any difficulty in downloading 
the mine dossiers, then MSTC can be contacted on 
coalblock@mstcindia.co.in. 

2.  
Kardabahal-
Brahmanbil 
(Revised) 

1. Mine Dossier: 
1a. The paid documents cannot be downloaded, it is appearing "FILE 
DOES NOT EXISTS" 

Paid Mine dossiers have been uploaded on the MSTC 
website. In case of facing any difficulty in downloading 
the mine dossiers, then MSTC can be contacted on 
coalblock@mstcindia.co.in. 

3.  

Radhikapur 
(East) 

1. Mine Dossier: 
1a. The paid documents cannot be downloaded, it is appearing "FILE 
DOES NOT EXISTS" 
 
 
2. Fixed Amount: 
a. Value of Radhikapur-East land was also mentioned as INR 3.87 Cr in 
the relevant notification of 27th Aug 2020 (during Round-1 auctions). 
However, the amount claimed by the previous allottee was mentioned 
as INR 170.146 Cr (paid by them to OIIDC for land acquisition). The 
previous allottee had further claimed interest @12% pa on the 
amount paid to OIIDC which was INR 94.05 Cr (up to 25th Oct 2014). 
There is further a strong possibility that they may claim additional 
interest accumulated till Oct-2023 which will be a very huge amount. 
 
·   Whether the issue of the land cost and the interest thereon was 
settled subsequent to Round-1. 
·   Whether the interest on the initial amount deposited with OIIDC by 
the previous allottee should become the liability of the successful 
bidder in this round since the matter lies with OIIDC and the previous 
allottee. 

1a. Paid Mine dossiers have been uploaded on the MSTC 
website. In case of facing any difficulty in downloading 
the mine dossiers, then MSTC can be contacted on 
coalblock@mstcindia.co.in. 
 
2a,b & c. The revised Fixed Amount for Radhikapur East 
coal mine has already been uploaded on MSTC portal. 
The break-up of the same is as below: 
Cost of GR – Rs. 4,69,49,188/- 
Cost of Consents – NIL 
Mine Infrastructure Cost – Rs. 3,98,13,012/- 
Cost of Land –  
Freehold Land – Rs. 97,21,250/- 
Leasehold Land (IDCO) – Rs. 3,44,89,00,836/- 
 
Notes: 
1. For Leasehold Land of Rs. 3,44,89,00,836/-, Rs. 
1,99,73,83,902/- is towards 758.588 Acres of which 
deeds have been executed in the name of Prior Allottee/ 
IDCO. 

mailto:coalblock@mstcindia.co.in
mailto:coalblock@mstcindia.co.in
mailto:coalblock@mstcindia.co.in
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·   Whether any physical possession of land was handed over to the 
previous allottee and the same would be transferred to the new 
successful bidder without any encumbrances. 
 
b. From clarifications and tender documents, it was understood during 
Round-1 auctions that INR 170.13 Cr had been paid as advance to 
OIIDC by the prior allottee for land acquisition. Clarification may kindly 
be provided whether compensation had been paid by OIIDC to the 
PAFs and physical possession of whole or part of the land was taken 
and handed over to the previous allottee and the land registered. 
Whether such land for which physical possession was obtained by the 
previous allottee would be transferred to the successful bidder 
without any encumbrance. 
 
c. Value of Radhikapur-East infrastructure was also mentioned as INR 
4.14 Cr in the relevant notification of 27th Aug 2020 (during Round-1 
auctions). However, the amount claimed by the previous allottee was 
also mentioned as INR 45.23 Cr. Clarification is therefore required on 
the following – 
·   Whether any claim beyond the notified amount of INR 4.14 Cr will 
become tenable and come as encumbrance to the successful bidder. 
·   Whether any claim of interest on this amount of INR 45.23 Cr by the 
prior allottee will be tenable on the successful bidder. 
 
 
 
 
3. Prior Allottee: 
a. Radhikapur-East is mentioned at #4 in the list under Tranche-18 of 
CMSPA where, Tata Sponge Iron Ltd, Scaw Industries Ltd and SPS 
Sponge Iron Ltd are mentioned as the prior allottees. However, it is 

2. For 61.295 Acres of Leasehold Land, land acquisition 
proceedings have been completed and the estimated 
cost of such land is Rs. 32,87,23,622/-. 
3. For 556.915 Acres of Leasehold Land, partial 
payments has been made of amount Rs. 1,08,44,72,946. 
4. For 367.868 Acres of Leasehold Land, Establishment 
cost has been paid to collector amounting to Rs. 
3,83,20,366. 
 
The Fixed Amount payable is based on the available 
information provided by IDCO or claim submitted by 
prior allotte and the assessment made by the competent 
authority. It may be noted that in accordance with 
Clause 3.3.2(h) of the Tender Document, any upward 
revision in the Fixed Amount on a subsequent date by 
the Government or the Nominated Authority 
consequent to any process or on the orders of any 
competent court of law, shall also be payable by the 
Successful Bidder. Additionally, in case of any downward 
revision in the Fixed Amount on a subsequent date by 
the Government or the Nominated Authority, the same 
would be refunded by the Nominated Authority to the 
Successful Bidder 
 
 
 
 
 
3a. For the Radhikapur East coal mine, EMIL will also be 
the prior allottee. Further, all the information available 
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already known that this block had been won by Essel Mining & 
Industries Ltd in the Round-1 of the auctions held in Nov-2020. 
Clarification is therefore required on – 
Pertaining to any reimbursements of costs of land or infrastructure, 
whether the same will have to be made to the prior allottees 
mentioned in the mine summary or EMIL will also have a locus standi. 
Will any mining plan, SIA, EIA or other documents prepared, if any by 
the preferred bidder from Round-1 for Radhikapur-East would also be 
available to the bidders in this round along with the tender 
documents. 
Whether any land/ deeds in respect of the block were subsequently 
transferred to EMIL by either the prior allottee as mentioned in the 
summary of the preferred bidder of Round-1, viz EMIL. 
 
4. PRC: 
a. PRC as per the available mining plan is mentioned as 5.0 Mtpa. This 
may kindly be clarified whether there can be a downsizing of PRC 
permissible subject to market, quality requirements and other tech 
parameters while preparing/ revising the mining plan afresh. 

in respect of the coal mine has already been placed in 
the mine dossier for the coal mine. 
 
 
 
 
 
 
 
 
No land/ deeds were transferred to EMIL. 
 
 
 
 
4a. Downward revision in the PRC is not allowed. As per 
Clause 9.3 of the Tender Document, upon allocation of 
the Coal Mine, the Mining Plan may be revised by the 
Successful Bidder, in accordance with the Guidelines for 
Preparation, Formulation, Submission, Processing, 
Scrutiny, Approval and Revision of Mining plan for the 
coal and lignite blocks issued vide Office Memorandum 
F. No. 34011/28/2019-CPAM dated May 29, 2020, as 
may be amended. However, as per Clause 9.2 of the 
Tender Document, the Successful Bidder shall ensure 
that the scheduled coal production as per the approved 
Mining Plan is equal to or more than the Production 
Schedule 

4.  
West of 
Kiloni 

1. PRC: 
a. Tentative PRC for the block is mentioned as 0.25 Mtpa. Footnote-1 
to the summary mentions that the data is compiled from the 

1a. West of Kiloni coal block has not been allotted 
earlier to any allocatee and no mining plan exists for this 
coal block. The given PRC for this  coal block has been 
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Geological Report, Mining Plan and the data furnished by the prior 
allottee. Clarification may kindly be provided on the following – 
·   The tentative PRC as mentioned – whether based on any mine 
design/ mining plan. 
·   Whether the block had been allocated to any other allottee in the 
past under any provisions other than CMSP Act. 
·   Whether Mining Plan (approved or otherwise) is available for the 
block. 
·   Whether any mine design document is available for the block. 
·   If any of such documents were available, would they be available to 
bidders along with tender documents. 
 
2. Block Details: 
a. Overlying villages are mentioned as Kesurli and Bhadrawati. 
Demography data regarding population census, number of 
households/ houses may kindly be provided. 
 
 
 
b. Non-forest area against the total block area of 5.35 sqkm is 
mentioned as 97%. Break-up of the non-forest area may kindly be 
provided in terms of Govt land, private tenancy land, gochar etc. 

tentatively estimated as per preliminary assessment of 
the mining potentiality. 
 
 
 
 
 
 
 
 
 
 
 
2a. Number of households within the block has been 
tentatively estimated as per the Census 2011 and has 
been provided in the mine summary. For additional 
information in this regard, the Census-2011 data, 
available at Government portal, may be referred.  
 
2b. The given information with respect to green cover of 
the block is based on the FSI map. It is responsibility of 
the Successful Bidder to conduct due diligence. The 
Successful Bidder shall be responsible for obtaining 
clearance/ approvals etc. in accordance with Applicable 
Law, at its own costs. 

5.  

Binodpur 
Bhabaniganj 

1. Borehole Density: 
a. BH density 5.47/sq.km which is much lesser for G1. G1 required 10-
15 BH/sq.km. So the block should be in partially explored category. 
 
b. The borehole density for the coal block is 5 BH/sqkm only. At the 
same time, about 20% of the reserve is shown in Indicated category. 

1a-c. The exploration status of this coal block has been 
re-examined and the same may be considered as 
“Partially Explored” instead of “Explored”. Additional 
boreholes required are now being proposed considering 
UG mining and accordingly, the Revised Mine Summary 
has been uploaded on MSTC portal. 
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The block status should be modified from "Explored" to "Partially 
Explored" status. 
 
c. Whether Ministry of coal will allow the Successful bidder to go 
ahead with mining plan with the current bore hole density? 
 
2. Mine Dossier: 
a. Land Schedule and Mouza map are not given. Land schedule and 
Mouza map with boundary demarcation on Mouza map along with 
land type highlighted (Hatching) are required for 13.89 Sq.Km area. 
Please provide the same 
 
b. Details of PDF/PAF is not given 
 
c. Has any subsidence study under taken for Binodpur Bhabaniganj 
Block? In case of  
Subsidence will mining be allowed? 
 
d. It is mentioned in Geological report that Topographical survey has 
not been completed till date and field verification has not been 
completed. Kindly provide completed topographical survey map with 
auto cad file. 
 
e. The Information related to important surface features like existing 
rail lines, High Tension  
Power transmission lines, gas pipe line, any proposed rail corridor are 
missing in the purchased documents. 
 
f. Groundwater modeling map required. Please share the same. 
 

 
 
 
 
 
 
 
2a & b. Available information in respect of the block has 
already been provided in the mine dossier. 
 

 
 
 
2c. No subsidence study has been conducted for this 
block. 
 

2d. Topographical plan is provided in the geological 
report (Plate-II). 
 

 
2e. Available information in respect of major surface 
features has already been provided in the mine 
summary. 
 

2f & g. Available information in respect of the block has 

already been provided in the mine dossier. 
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g. Please provide the data on Villages and PAF residing within coal 
block. 
 
3. PRC: 
a. Annexure –I: Mandatory Work Program and Production Schedule 
PRC given as 1MTPA . However at the same time it is mentioned that 
Mine Plan not available. It is not clear as to on what basis PRC has 
been determined. 
 
b. Mine Plan with PRC lower than that mentioned in Tender Document 
shall be acceptable for approval. 
 
 
 
 
 
 
 
 
 
 
 
 
4. Fixed Amount: 
a. As per fixed amount of the block which is nearly 50.5 Crore which 
include deliverables like DGPS survey, drone pictography, financial 
valuation etc. Kindly share DGPS survey report, surface topographical 
map and drone pictography financial valuation.   
 
Why 50.5 Crore fixed cost in case exploration not completed? 
 

 

 

3a. PRC for this coal block has been tentatively 

estimated as per preliminary study of the mining 

potentiality. 

 
3b. Downward revision in the PRC is not allowed. As per 
Clause 9.3 of the Tender Document, upon allocation of 
the Coal Mine, the Mining Plan may be revised by the 
Successful Bidder, in accordance with the Guidelines for 
Preparation, Formulation, Submission, Processing, 
Scrutiny, Approval and Revision of Mining plan for the 
coal and lignite blocks issued vide Office Memorandum 
F. No. 34011/28/2019-CPAM dated May 29, 2020, as 
may be amended. However, as per Clause 9.2 of the 
Tender Document, the Successful Bidder shall ensure 
that the scheduled coal production as per the approved 
Mining Plan is equal to or more than the Production 
Schedule. 
 
 
4a. The break-up of the mentioned fixed cost is already 
available at the MSTC portal. DGPS survey shall be 
conducted only after successful auction of the block. 
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5. Mining Plan and Minng Lease: 
a. Forest area covered within the block boundary. Can we apply 
mining lease excluding forest area. 
 
b. Ajay River is flowing in the southern boundary. What is minimum 
distance need to be taken while making mining plan for underground 
project? 

 
5a. Mining lease is granted as per the approved Mining 
Plan for the block. 
 
5b. For underground projects, distance is required to be 
left from river as per prevailing Regulations and DGMS 
guidelines. 

6.  

Marki Zari 
Jamani 
Adkoli 

1. Mine Dossier: 
a. Land Schedule is not given. Land schedule is required for 3.53 Sq.Km 
area. 
 
b. Details of PDF/PAF is not given. Please provide PDF/PAFs details of 
each of the villages. 
 
c. Graphical lithology not given. Please provide graphical litholog. 
 
d. The Information related to important surface features like existing 
rail lines, High Tension Power transmission lines, gas pipe line, any 
proposed rail corridor are missing in the purchased documents. Please 
provide the details. 
 
e. Please provide the Topographical Survey plan and seam folio plan . 
 
f. Please provide Pit configuration for open cast quality which is not 
given in the approved mining plan. 
 
g. Coal Seam quality analysis result (Band by Band analysis) are 
required, please provide the same. 
 
h. Please provide the Coal seam correlation map.  
 

1a-j. Available information as submitted by the prior 

allottee has already been provided in the mine dossier. 
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i. Please provide the Geophysical data of Surface and boreholes of the 
block.  
 
j. Please provide the Hydrogeological study report. 
 
2. Fixed Amount: 
a. As per fixed amount of the block which is nearly 8.38 Crore which 
include deliverables like DGPS survey, drone pictography, financial 
valuation etc. Kindly share DGPS survey report, surface topographical 
map and drone pictography financial valuation.   
 
3. Mining Plan and Mining Lease: 
a. Forest area covered within the block boundary. Can we apply 
mining lease excluding forest area 
 
4. Clearances: 
a. Paunar Reserve forest in the eastern part of the block, Can we get 
the Forest clearance in the reserve forest area? If, MOC can allow 
mining activity excluding the forest area?   
 
b. Part-A, Clause no-10, Decision support system (DSS) analysis. 
Wildlife info: The polygon touches wildlife Habitat(s) -Great Indian 
Bustard. Is it required for wild life clearances? 
 
c. If, there is any wildlife conservation plan and wild life management 
plan are available? Please share. 

 

 

 

2a. The break-up of the mentioned fixed cost is already 

available at the MSTC portal. DGPS survey shall be 

conducted only after successful auction of the block. 

 

3. Mining lease is granted as per the approved Mining 
Plan for the block. 
 
 
4a & b. Forest and wild life clearances, etc. are granted 
as per prevailing procedure, norms and guidelines by 
MoEF&CC. 
 
 
 
 
 
4c. Available information as submitted by the prior 
allottee has already been provided in the mine dossier. 
 

7.  
Jaganathpur 
A 

1. Mine Dossier: 
a. The borehole density for the coal block is 5 BH/sqkm only. At the 
same time, about 20% of the reserve is shown in Indicated category. 

1a. The exploration status of this coal block has been re-
examined and the same may be considered as “Partially 
Explored” instead of “Explored”. Additional boreholes 
required are now being proposed considering UG mining 
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The block status should be modified from "Explored" to "Partially 
Explored" status. 
 
b. It is stated that Mining plan for the coal block is available but it was 
not approved. Please provide all available reports (including the said 
Mining Plan) along with bid document. 
 
c. Please provide the data on Villages and PAF residing within coal 
block. 

and accordingly, the Revised Mine Summary has been 
uploaded on MSTC portal. 
 
1b & c. Available documents as submitted by the prior 
allottee has been provided with the mine dossier. 

8.  

Salbhadra 
Gomarpahari 

1. Mine Dossier: 
a. The borehole density for the coal block is less than 6 BH/sqkm only. 
The block status should be modified from "Explored" to "Partially 
Explored" status. 
 
b. Please provide the data on Villages and PAF residing within coal 
block. 
 
 
 
 
 
2. Block Details: 
a. There are several operating stone quarries in the working area. As 
the mining method will be Opencast Mining - How the area will be 
handed from Stone quarry owner to successful bidders? 

1a. The block is already categorised as “Partially 
Explored” and accordingly MWP for the same is also 
given. 
 

1b. Number of households within the block has been 

tentatively estimated as per the Census 2011 and has 

been provided in the mine summary. For additional 

information in this regard, the Census-2011 data, 

available at Government portal, may be referred along 

with data/information from other resources. 

2a. Noted. The response shall be provided separately. 
 

 


