

Date: 30.05.2024

RFPs on Scheme providing Financial Incentive for setting up Coal/Lignite Gasification Projects

Revision in Timeline of Bidding Process for Category-I

In continuation to the Notice Inviting Bids dated May 15, 2024, the bidders are hereby informed that the timelines for bidding process have been revised.

The timeline for all the activities from S. No. 3 to S. No. 4 of the existing schedule stand revised.

Sno.	Event Description	Date	Time
1	RFP Issuance Date	Wednesday, 15.05.2024	
2	Pre-Bid Conference	Monday, 27.05.2024	3:30 PM
3	Last date for receiving queries	Friday, 07.06.2024	5:00 PM
4	Authority response to queries latest by	Monday, 17.06.2024	-
5	Bid Due Date	Thursday, 12.09.2024	5:00 PM
6	Opening of Technical Bids	Friday, 13.09.2024	-
7	Announcement of Technically Qualified Bidders	Monday, 28.10.2024	-
8	Opening of Financial Bids	Tuesday, 29.10.2024	-
9	Declaration of the Selected Bidder	Wednesday, 27.11.2024	-
10	Issuance of Letter of Award (LOA)	Thursday, 12.12.2024	-
11	Signing of Project Agreement	Wednesday, 12.03.2025	-

**The above are tentative timeline and are subject to change. Any change in the timeline will be communicated on MSTC website.*