

Date: 25.06.2024

RFPs on Scheme providing Financial Incentive for setting up Coal/Lignite Gasification Projects

Revised Timeline of Bidding Process for Category-I

In continuation to the Notice Inviting Bids dated May 15, 2024, the bidders are hereby informed that the timelines for bidding process have been revised.

| Sl. No. | Event Description | Date | Time |
|----------------|--|----------------------------|----------------|
| 1 | RFP Issuance Date | Wednesday, 15.05.2024 | |
| 2 | Pre-Bid Conference | Monday, 27.05.2024 | 3:30 PM |
| 3 | Last date for receiving queries | Friday, 07.06.2024 | 5:00 PM |
| 4 | Authority response to queries latest by | Thursday, 27.06.2024 | - |
| 5 | Bid Due Date | Monday, 11.11.2024 | 5:00 PM |
| 6 | Opening of Technical Bids | Tuesday, 12.11.2024 | - |
| 7 | Announcement of Technically Qualified Bidders | Friday, 27.12.2024 | - |
| 8 | Opening of Financial Bids | Monday, 30.12.2024 | - |
| 9 | Declaration of the Selected Bidder | Monday, 27.01.2025 | - |
| 10 | Issuance of Letter of Award (LOA) | Monday, 10.02.2025 | - |
| 11 | Signing of Project Agreement | Tuesday, 13.05.2025 | - |

**The above are tentative timeline and are subject to change. Any change in the timeline will be communicated on MSTC website.*