

Government of India
Ministry of Coal
Nominated Authority

New Delhi, the 29th January, 2015


**NOTICE TO THE BIDDERS OF SCHEDULE III COAL MINES
FOR SITE VISIT AND INSPECTION OF LAND DOCUMENTS.**

A schedule (as annexed) has been drawn up for Site Visit/ Inspection of land documents by the bidders who have purchased tender document after making payment of prescribed fee.

2. The bidders are requested to intimate their willingness along with the preferred date mine-wise as per the schedule in the Annexure and intimate the same on the email ID: **na.moc@nic.in** by **02 PM** on **30th January, 2015**.

3. The email should clearly bear the following subject line: **“Requesting Site Visit for [insert name of the coal mine]”** and **“Request to inspect land documents for [insert name of the coal mine]”**. Separate emails for site visit and land documents for each individual *coal mine* should be sent.

4. While intimating preferred date, (*Bidders are requested to provide three alternative dates for Site visit/ inspection of land documents from the slot given for the coal mine*) name of the representative of your company and his/her contact details (email & Mob. No) may also be intimated. While visiting the site/inspection of land documents, the representative concerned must carry an authorisation letter from the bidder company and a photo ID.



(S.K. Shahi)
Director (NA)

Schedule for Site visit and land document inspection for Schedule III Coal Mines

Coal Mine	Schedule					
	Site visit			Land Document Inspection		
Durgapur II/Taraimar	02-02-15	03-02-15	04-02-15	02-02-15	03-02-15	04-02-15
Utkal-B1	03-02-15	04-02-15	05-02-15	03-02-15	04-02-15	05-02-15
Mandakini	04-02-15	05-02-15	06-02-15	04-02-15	05-02-15	06-02-15
Utkal-C	05-02-15	06-02-15	07-02-15	05-02-15	06-02-15	07-02-15
Jitpur	06-02-15	07-02-15		06-02-15	07-02-15	
Ganeshpur	02-02-15	03-02-15	04-02-15	02-02-15	03-02-15	04-02-15
Tara	03-02-15	04-02-15	05-02-15	03-02-15	04-02-15	05-02-15
Moitra	04-02-15	05-02-15	06-02-15	04-02-15	05-02-15	06-02-15
Rohne	05-02-15	06-02-15	07-02-15	05-02-15	06-02-15	07-02-15
Gare-Palma Sector-IV/8	05-02-15	06-02-15	07-02-15	05-02-15	06-02-15	07-02-15
Mandla-South	02-02-15	03-02-15	04-02-15	02-02-15	03-02-15	04-02-15
Dongeri Tal-II	03-02-15	04-02-15	05-02-15	03-02-15	04-02-15	05-02-15
KosarDongergaon	04-02-15	05-02-15	06-02-15	04-02-15	05-02-15	06-02-15
Nerad Malegaon	05-02-15	06-02-15	07-02-15	05-02-15	06-02-15	07-02-15
MarkiMangli-IV	06-02-15	07-02-15		06-02-15	07-02-15	
Jamkhani	02-02-15	03-02-15	04-02-15	02-02-15	03-02-15	04-02-15
Brinda	03-02-15	04-02-15	05-02-15	03-02-15	04-02-15	05-02-15
Meral	04-02-15	05-02-15	06-02-15	04-02-15	05-02-15	06-02-15
Dumri	05-02-15	06-02-15	07-02-15	05-02-15	06-02-15	07-02-15
Lohari	05-02-15	06-02-15	07-02-15	05-02-15	06-02-15	07-02-15
Durgapur II/Sariya	02-02-15	03-02-15	04-02-15	02-02-15	03-02-15	04-02-15
Utkal B2	03-02-15	04-02-15	05-02-15	03-02-15	04-02-15	05-02-15
Sasai	03-02-15	04-02-15	05-02-15	03-02-15	04-02-15	05-02-15