

Government of India
Ministry of Coal
Nominated Authority

New Delhi, the 12th January, 2015


**NOTICE TO THE BIDDERS OF SCHEDULE II COAL MINES
FOR SITE VISIT AND INSPECTION OF LAND DOCUMENTS.**

A schedule (as annexed) has been drawn up for Site Visit/ inspection of land documents by the bidders who have purchased tender document after making payment of prescribed fee.

2. The bidders are requested to intimate their willingness along with the preferred date mine-wise as per the schedule in the Annexure and intimate the same on the email ID: **na.moc@nic.in** by **02 PM** on **13th January, 2015**.

3. The email should clearly bear the following subject line: "Requesting Site Visit for [insert name of the coal mine]" and "Request to inspect land documents for [insert name of the coal mine]". Separate emails for site visit and land documents per coal mine should be sent.

4. While intimating preferred date, (*Bidders are requested to provide three alternative dates for Site visit/ inspection of land documents from the slot given for the coal mine*) name of the representative of your company and his/her contact details (email & Mob. No) may also be intimated. While visiting the site/inspection of land documents, the representative concerned must carry an authorisation letter from the bidder company and a photo ID.



(S.K. Shahi)
Director (NA)

Site Visit & Land Document Inspection Programme for Schedule II Mines

Name of the Mine	Location of the Mine	Programme (Site Visit)			Programme (Land Document Inspection)		
Gare Palma IV/1	Chhattisgarh	16-01-2015	19-01-2015		19-01-2015	20-01-2015	
Gare Palma IV/2 & IV/3	Chhattisgarh	20-01-2015	21-01-2015	22-01-2015	16-01-2015	19-01-2015	
Gare Palma IV/4	Chhattisgarh	19-01-2015	20-01-2015	21-01-2015	22-01-2015	19-01-2015	21-01-2015
Gare Palma IV/5	Chhattisgarh	20-01-2015	21-01-2015	22-01-2015		19-01-2015	20-01-2015
Gare Palma IV/7	Chhattisgarh	19-01-2015	20-01-2015	21-01-2015		21-01-2015	
Chotia	Chhattisgarh	16-01-2015	19-01-2015	20-01-2015	21-01-2015	19-01-2015	21-01-2015
Kauthatia	Jharkhand	16-01-2015	19-01-2015			20-01-2015	21-01-2015
Parbatpur Central	Jharkhand	20-01-2015	21-01-2015			19-01-2015	20-01-2015
Tokisud North	Jharkhand	19-01-2015	20-01-2015	21-01-2015	22-01-2015	19-01-2015	21-01-2015
Amelia North	Madhya Pradesh	16-01-2015	19-01-2015	20-01-2015		16-01-2015	21-01-2015
Sial Ghoghri	Madhya Pradesh	20-01-2015	21-01-2015			16-01-2015	20-01-2015
Bicharpur	Madhya Pradesh	19-01-2015	20-01-2015			19-01-2015	20-01-2015
Gotitoria East & West	Madhya Pradesh	20-01-2015	21-01-2015			19-01-2015	20-01-2015
Mandlia North	Madhya Pradesh	19-01-2015	20-01-2015			19-01-2015	20-01-2015
Belgaon	Maharashtra	16-01-2015	19-01-2015			20-01-2015	21-01-2015
Marki Mangli - I	Maharashtra	20-01-2015	21-01-2015			20-01-2015	21-01-2015
Marki Mangli - III	Maharashtra	19-01-2015	20-01-2015			20-01-2015	21-01-2015
Talabira-I	Orissa	19-01-2015	20-01-2015	21-01-2015		16-01-2015	20-01-2015
Ardhagram	West Bengal	16-01-2015	19-01-2015			16-01-2015	21-01-2015
Sarisatolli	West Bengal	20-01-2015	21-01-2015			20-01-2015	21-01-2015
Trans Damodar	West Bengal	19-01-2015	20-01-2015			16-01-2015	20-01-2015

